INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

सत्यमेव जयते

Certificate No.	:	**IN-KA69289824493533P**
Certificate Issued Date	:	17-Jan-2017 04:12 PM
Account Reference	:	NONACC (FI)/ kaksfcl08/ RAJARAJESHWARI NAGAR/ KA-BN
Unique Doc. Reference	:	SUBIN-KAKAKSFCL0887807917991434P
Purchased by	:	EXECUTIVE ENGINEER ELE BBMP
Description of Document	:	Article 12 Bond
Description	:	AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	K R I D L
Second Party	:	EXECUTIVE ENGINEER ELE BBMP
Stamp Duty Paid By	:	EXECUTIVE ENGINEER ELE BBMP
Stamp Duty Amount(Rs.)	:	200 (Two Hundred only)

Please write or type below this line

AGREEMENT

Agreement No:- 28 **/2016-17** **Dtd:** 28 /01/2017

Est cost: 200.00 Lakhs

This agreement is made and executed on 28th **day of** ~~January~~ February-2017 between **Executive Engineer (Electrical), Rajarajeshwari Nagar Zone, BBMP (herein after called first party)** on behalf of Commissioner, BBMP and **Executive Enginner-3, BBMP, Karnataka Rural infrastructure Development Limited (KRIDL) Bangalore** (herein after called second party) which terms shall mean and include his heirs, successors and legal representative as the case may be.

Executive Engineer-3
KRIDL

Executive Engineer-3
KRIDL, BBMP, Bangalore

Executive Engineer(Ele)
BBMP

Whereas the work of **Providing street light in BBMP ward of Rajarajeshwarinagar assembly constituency (ward no-16,17,37,38,42,69,73,129 & 160).** Administratively sanctioned by Standing committee for ward level works and Registered in Executive Engineer(Ele), R.R Nagar AS Register vide No: **56/16-17 Dtd:20/12/2016** and Technically sanctioned by the Chief Engineer, Rajarajeshwari Nagar Zone Vide No: **397/2016-17, Dtd:11/1/2017** for **Rs.200.00 Lakhs** .Estimate is Based on the S.R of 2014-15 PWD Electrical SR Rates and this Work is sanctioned under **2016-17 Budget Head P2415 Reserve fund for T & F Committee.** Commissioner, BBMP has approved and allocated the **Job Number: 016-17-000001.**

Whereas, the BBMP Desires to entrust the above said work to KRIDL as per Govt order No: ನಅಇ/497/ಎಮ್ಎನ್ವೈ/2016(ಭಾಗ-1)ದಿ:26.09.2016. and commissioner order No:PR(4)7660/16-17, Dtd:17/10/2016.

Whereas, the BBMP desires that the KRIDL (Agency) to execute the work of **Providing street light in BBMP ward of Rajarajeshwarinagar assembly constituency (ward no-16,17,37,38,42,69,73,129 & 160).** And the BBMP has accepted the offer of the KRIDL for the execution and completion of such works and remedying of any defect there in at a contract price of **Rs. 18267163.52 (Rupees One Crore Eighty Two Lakh Sixty Seven Thousand One Hundred and Sixty Three Only Paise Fifty One Only) Plus KRIDL service charges of 8% and 1%** Labour Cess on the cost of the work entrusted.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS

1. In this agreement words and expression shall have the same meaning as are respectively assigned to them in the condition of contract here in after referred to and they shall be deemed to form and be read and construed as part of this agreement.
2. In consideration of the payment to be made by BBMP to the KRIDL as herein after mentioned the Agency hereby covenants with the BBMP to execute and complete the work and remedy any defect there in conformity in all aspects with the provisions of the contract.
3. KRIDL shall execute and complete the works based on the estimates as per the standard specification of KPWD duly approved by BBMP.
4. Defect liability period shall be **12 months** from the date of completion of work.
5. A. If the rates of certain items of works not found in this SR then the same shall be obtained from SR of Minor Irrigation/ National Highway/PRED/BESCOM/KUWS&DB.

   B. For items not found in any of the SR data rate shall be prepared and got approved from the competent authority.
6. The work will be completed within **Three Months** from the date of handing over of clear sites, clearance of estimate, work order/agreement whichever is later.
7. The KRIDL shall prepare bills as per execution and which shall be certified from BBMP whose payment shall be paid through the second party (i.e.KRIDL) as per agreement norms between BBMP.
8. Any variation in quantities, specifications and extra items shall be got it approved from BBMP during the course of execution of work.
9. Final bill shall be prepared by KRIDL and be certified by BBMP as referred above and to be routed through proper channel of BBMP for final payment.
10. KRIDL shall prepare bill, which will be certified by the BBMP, shall be sent to account section for payment.
11. Service taxes are to be paid if applicable.

In case of any dispute regarding the nature and execution of work and satisfactory completion of work and the payment between BBMP and KRIDL the matter shall be referred to The Commissioner, BBMP, whose decision is final and binding.

Executive Engineer-3
KRIDL, BBMP, Bangalore

Executive Engineer-3
KRIDL, BBMP, Bangalore

Executive Engineer (Ele)
BBMP,Rajarajeshwari Nagar Zone

Witness:
1. Asst. Executive Engineer
KRIDL, BBMP, RR Nagara
Bangalore
2.

Asst. Engineer
KRIDL, BBMP, RR Nagara

No of connections - 01.

INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

सत्यमेव जयते

Certificate No.	:	**IN-KA99034808221424P**
Certificate Issued Date	:	06-Sep-2017 12:09 PM
Account Reference	:	NONACC (FI)/ kacrsfl08/ CHAMRAJPET2/ KA-BN
Unique Doc. Reference	:	SUBIN-KAKACRSFL0847308775514149P
Purchased by	:	KRIDL
Description of Document	:	Article 12 Bond
Description	:	AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	KRIDL
Second Party	:	EE ELCTRICLE R R NAGAR DEVISION B B M P
Stamp Duty Paid By	:	KRIDL
Stamp Duty Amount(Rs.)	:	200 (Two Hundred only)

ಸುಂದರ ಸಂಖ್ಯೆ
ಸೆಕ್ಷನ್ 5-2/41/32155
2002-03
ದಿನಾಂಕ: 30-10-02

COPY

Please write or type below this line

Revised Agreement

No: EE/ELE/RRN/AG/22/17-18

Dtd: 02/02/18

This Revised Agreement is made and executed on 2nd **day of February-2018** between **Executive Engineer (Electrical), Rajarajeshwari Nagar Zone, BBMP (herein after called first party) o**n behalf of Commissioner, BBMP and **Executive Engineer-3, BBMP, Karnataka Rural infrastructure Development Limited (KRIDL) Bangalore** (herein after called second party) which terms shall mean and include his heirs, successors and legal representative as the case may be.

Contd...02

Executive Engineer-3, KRIDL.

Executive Engineer(Ele), BBMP

Whereas the work of Providing Street Light in BBMP wards of Rajarajeshwarinagar Assembly Constituency (Ward No. 16,17,37,38,42,69,73,129 &160) had been entrusted to you vide agreement No :EE/ELE/RRN/AG/28/2016-17,Dtd:28/02/2017 and work order no: EE/ELE/RRN/WO/28/2016-17, Dtd:28/02/2017. as per the prevailing directions existed at that time with KRIDL Charges at 9% over and above the Estimate cost.

With the introduction of GST (Goods and service tax) by the Govt. of India the tax slabs were changed. Accordingly as per the directions of commissioner, BBMP vide letter no: CAO/PR/GST-2/2017-18, Dtd:8/12/2017. KRIDL Charge is Enhanced from prevailing 9% to 11% over and above the Estimated cost, so it necessitated to enter in to revised agreement.

As such para(4) of original agreement is amended and read as,

Whereas, the BBMP desires that the KRIDL (Agency) to execute the work of Providing Street Light in BBMP wards of Rajarajeshwarinagar Assembly Constituency (Ward No. 16,17,37,38,42,69,73,129 &160) And the BBMP has accepted the offer of the KRIDL for the execution and completion of such works and remedying of any defects therein at a contract price of Rs. 200.00 Lakhs (Rs Two Hundred Lakhs Only) Including KRIDL Charges of 11% (3% KRIDL charges +(1% Labour charges+ Applicable GST).

All other conditions of original agreement remains unchanged and revised agreement construed as part and parcel of original agreement.

Executive Engineer-3
KRIDL,BBMP, Bangalore

Executive Engineer (Ele)
BBMP,Rajarajeshwari Nagar Zone.

Witness:

1. Asst. Executive Engineer
   KRIDL, BBMP, RR Nagara
   Bangalore
2.